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1. This Agreement is entered into between the State Agency and the Contracior named below:

STATE AGENCY'S NAME

Wildlife Conservation Board, Department of Fish and Game

CONTRACTOR'S NAME
Department of Water Resources
2. Theterm of this September 30, 2003

Agreement is;

through  December 31, 2006

3. The maximum amount $ 20.000.000.00
of this Agreement is:

4. The parties agree to comply with the terms and conditions of the following exhibits which are by this reference made a

part of the Agreement.

Exhibit A — Scope of Work

Exhibit B — Budget Detail and Payment Provisions

Exhibit C* - General Terms and Conditions
Check mark one ftem below as Exhibit D:

% Exhibit - D* Special Terms and Conditions
Exhibit E - Additional Provisions

3 page(s)

A
& page(s)

GlA-101

Exhibit - D Special Terms and Conditions (Attached hereto as part of this agreement) 0 page(s)

0 page(s)

ltems shown with an Asterisk (), are hereby incorporated by reference and made part of this agreement as if attached hersto.
These documents can be viewed at www.ols.dgs.ca.gow/Standard+L anguage

IN WITNESS WHEREOF, this Agreement has been executed by the parties hereto.

CONTRACTOR

CONTRACTOR'S NAME (i other then an Individual, state whether a corporation, partnership, etc.}

Department of Water Resources
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Michael J. Spear/ Interim Director 8F é
ADDRESS % g % b
P.0. Box 942836 T o
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Sacramento, CA 94236-0001 EENE
STATE OF CALIFORNIA £ H¢
AGENGY NAME <
Wilditfe Conservation Board k
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PRINTED NAME AND TITLE OF FERSON SIGNING )
Al Wright, Executive Director

ADDRESS
1807 13® Street, Suite 103, Sacramento, CA 95814
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Exhibit A
Salton Sea Habitat Restoration and Planning Project
Scope of Work

Purpose of the Agreement

This Agreement is entered into by and between the California Department of Water
Resources, hereinafter referred to as DWR, and the Wildiife Conservation Board,
hereinafier referred to as WCB, for the purposes of DWR causing to complete a habitat
restoration study and other planning activities related to the restoration and protection of
the Salton Sea (the “Project”), located in Imperial and Riverside Counties, California.
The Budget Act of 2003 (Budget Item 3640-301-6031) authorizes the Wiidlife
Conservation Board (WCB) to transfer $10,000,000 te the Department of Water
Resources (DWR) to aliow DWR to conduct studies and select the best alternative to
protect and restore the Salton Sea. This agreement implements that authorization, and
provides an additional $10,000,000, to assure satisfactory completion of the studies.

Fish and Game Code Section 2081.7 requires the Secretary for Resources to undertake
a Salton Sea restoration study that establishes specified evaluations and findings. The
study is to be performed in consultation with an advisory committee as provided for in
the statute. DWR is conducting the restoration study on behalf of the Secretary.

Project purpose

Prior federal studies demonstrated that preserving the entire Salton Sea as it now exists
{present extent, salinity levels, and associated fish and wildlife resources) would be
infeasible. The goal of the Project is to design and evaluate alternatives for sea
restoration and preservation at a smaller scale. Alternatives considered must maximize
fish and wildiife resources at the sea while also providing for recreational uses and
economic development potential associated with restoration. The preferred alternative
would provide the greatest diversity and quantity of fish and wildlife resources at the sea
consistent with funding available for restoration. State legisiation (SB 277, SB 317, and
SB 654) require that the Project be completed by December 31, 2008, and that the
Secretary for Resources then select the alternative to be implemented.

Background
No prior reconnaissance or appraisal-level studies have been performed for the smaller-

scale restoration approach. There has been minimal prior field data collection of the
information needed to verify engineering feasibility, especially with respect to
geotechnical data. The Project must cover a substantial amount of work that would
normally already have been performed prior to beginning feasibility-tevel investigations.

It is estimated that the present Salton Sea will soon — perhaps within a decade —
become too saline to support its present fishery and avian populations. The Project
inciudes concurrent implementation of pilot studies to validate proposed technologies,
{o facilitate rapid implementation of the selected restoration alternative.
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Primary task areas
Task 1. Prepare and implement public involvement plan. Includes supporting the
legislatively required advisory committee and performing specified legisiatively required
consuitation. Also includes public meetings for Programmatic Environmental impact
Report/Programmatic Environmental impact (PEIR/PEIS) Statement scoping.

Task 2. Develop initial aliernatives for screening — identify full range of smaller-scale
restoration alternatives, review with stakeholders. Restoration alternatives will
encompass development of hypersaline, marine, marsh, and upland habitat.

« (Conceptual proposals put forward by Black & Veatch/U.S. Filter calied for large-
scale diking to segregate the present sea into hypersaline and marine areas.
Additional configurations of such diking approaches must be sized and
considered. Concepts for marsh, upland, and hypersaline habitat must be
developed de novo.

e Conceptual hydrology and water budgets must be developed for each of the
potential alternatives. Water budgets must be consistent with Law of the River.

o Conceptual land/habitat management pians with particular attention to air quality
impacts must be developed for each of the potential alternatives.

Task 3. Alternatives screening — develop screening criteria and use criteria and
stakeholder input to select alternatives for detailed study.

Task 4. Identify data collection needs associated with alternatives seiected for detailed
study, obtain the data. Major areas include:

» Exiensive geotechnical data collection is required for dike
embankment/ffoundation and erosion control analyses. Requires underwater
drilling/sampie collection, with possible use of sub-sea acoustic remote sensing
technology for fault mapping. Geologic mapping (fault and geothermal hazard
zones) must be prepared.

« Additional air quality (PM10) background monitoring.
e Update existing fish and wildlifefhabitat data.

» Water and soil chemistry data collection for bench & pilot desalting evaiuations
and for corrosion control applications.

Task 5. Prepare preliminary designs and cost estimates for selected alternatives.
Major elements include earthwork (basins, dikes), conveyance (pipeline/canal),
erosion/dust control, desalting facilities, constructed habitat, and recreation facilities.
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Task 6. Design & implement concurrent pilot studies to evaluate embankment
construction, wind eroston/dust control, habitat design, and desalting pre-treatment.

Pitot studies are to validate site-specific use of proposed technoiogies and to refine cost
estimates. Includes:

¢ Build instrumented test embankments to evaluate embankment and foundation
shear strength, consoiidation, compaction standards, materials handiing
technigues.

« Monitor air quality at constructed test plots treated with control measures such as
soil polymers, geotextiles, armoring, or vegetation.

» Construct test avian feeding/resting areas, evaiuate initial avian usage.

+ (Construct pilot-scale membrane desalting plant.
Task 7. Impact analysis — perform National Environmental Policy Act and California
Environmental Quality Act impact analyses for selected alternatives, including
socioeconomic analyses.

Task 8. Prepare financing plans for alternatives judged most feasible.

Task 9. Report preparation — draft and final restoration study and PEIR/PEIS.
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EXHIBIT B
BUDGET DETAIL AND PAYMENT PROVISION
Description Esiimated Cost
__~ Task 1. Develop and implement public involvemnent plan $3,100,000.00
——1ask 2 Develop alternatives $1,700,000.00
Task 3. Screen alternatives and select aiternatives for further study $1,300,000.00
_—Task 4. identify data collection needs for selected altemnatives 521400,000_00
Task 5. Prepare preliminary designs and cost estimates for alternatives $2,800,000.00
Task 6. Design & implement concurrent pilot studies $3,300,000.00
Task 7. Perform impact analysis (NEPA & CEQA) for selected alternatives $2,400,000.00
Task 8. Prepare financing plans for most feasible alternatives $600,000.00
Task 9. Prepare draft and final restoration study report and PEIR/PEIS $2,400,000.00
TOTAL ESTIMATED COST _ $20,000,000.00

Budget Provisions

1. The Wildlife Conservation Board (WCB) agrees to pay the Department of Water
Resources (DWR) actual and direct project costs, not to exceed Twenty Miliion
Dollars and No Cents {$20,000,000.00), for services rendered under this
agreement.

The budget is an estimate of the DWR’s anticipated cost of performance. Actual
invoiced expenses must be charged against the categories specified in the Budget
Detail. If required by actual costs, WCB may approve and reimburse expenditures in
any of the budgeted categories in excess of the estimated costs, providing there are
offsetting, decreased expenditures in other budgeted categories. Such requests for
budget category changes must be made in writing to the WCB Project Manager.

Payment Provisions

1. In consideration for the satisfactory completion of the services described herein,
WCB agrees to pay DWR, in arrears, upon receipt of an invoice, for services
rendered under this agreement.

Payment shall be in arrears contingent upon receipt of an invoice received and
approved by WCB’s project manager. The invoice must be submitted on DWR's
letterhead signed by authorized representative, and include:

a) Agreement number;
b) Time period covered;
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¢) Work compileted for the period (detailed statement of services};
d} Subcontractor services:
e} Whether the request is for partial payment or final payment.
Submit invoices fo.  Wildlife Conservation Board

1807 13" Street, Suite 103

Sacramento, California 95814

Attention: Scott Ciemons, WCB Project Manager

Progress payments are permitted for tasks compieted under this agreement. No
more than one invoice may be submitted per month.

materials, taxes, permits, equipment rental, fuel, etc.), the request for payment
should include invoices itemized as to actual and direct expenses.

Request for final payment shall be submitted to WCB’s Project Manager within
thirty (30) days after completion of the work authorized under this agreement.

Payment will be made in accordance with, and within the time specified in,
Government Code Chapter 4.5, commencing with Section 927.

WCB’s Project Manager has initial jurisdiction over each controversy arising under
or in connection with the interpretation, performance, or payment under this
agreement. DWR will diligently pursue with WCB’s Project Manager mutually
agreeable settlement of any such coniroversy. If the controversy cannot be
resolved at this stage, DWR must direct the grievance together with any evidence,
in writing, to the Executive Director of the Board. The grievance must state the
issues in the dispute, the legal authority or other basis for DWR’s position and the
remedy sought. The Executive Director or designee shall meet with DWR to
review the issues raised. A written decision signed by the Executive Director or
designee shall be returned to DWR within twenty (20) working days of receipt of
DWR's letter.

The Project Managers for WCB and DWR are as follows:

WCB Prolect Manager DWR Project Manager

Scott Clemons John Vrymoed

1807 13™ Street, Suite 103 P.0O. Box 942836
Sacramento, CA 95814 Sacramento, CA 94236-0001

(916) 445-1072 (916) 653-2986
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EXHIBITC
GENERAL TERMS AND CONDITIONS

1. APPROVAL: This Agreement is not vaiid until signed by both parties and approved
by the Department of General Services, if reguired.

2. AUDIT: The agency performing work under this Agreement agrees that the awarding
depariment, the Department of General Services, the Bureau of State Audits, or their
designated representative shall have the right to review and to copy any records and
supporting documentation pertaining to the performance of this Agreement if it exceeds
$10,000. The agency performing work agrees to maintain such records for possible
audit for & minimum of three (3) years after final payment, unless a longer period of
record retention is stipulated.

3. PAYMENT: Costs for this Agreement shall be computed in accordance with State
Administrative Manual Section 8752 and 8752.1.

4. AMENDMENT: No amendment or variation of the terms of this Agreement shall be
valid unless made in writing, signed by the parties, and approved as required. No oral
understanding or agreement not incorporated in the Agreement is binding on any of the

parties.

5. SUBCONTRACTING: All subcontracting must comply with the requirements of the
State Contracting Manual, Section 3.06.

6. ADVANCE PAYMENT.: The parties to this interagency agreement may agree to the
advancing of funds as provided in Government Code Sections 11257 through 11263,

7. DISPUTES: The agency performing work under this Agreement shall continue with
the responsibilities under this Agreement during any dispute.

8. TIMELINESS: Time is of the essence in this Agreement.




